



**Department of National Defense**  
**PHILIPPINE AEROSPACE DEVELOPMENT CORPORATION**

PADC Hangar 2, General Aviation Area, Domestic, Road Pasay City, Philippines



## NOTICE TO PROCEED

**PROTECH CONSTRUCTION & DEVELOPMENT CORPORATION**

4116 Governor's Dr. Maduya,  
Bancal, Carmona, Cavite

Dear Sir/Madam:

This is to inform you that Service Order No. **L2023-04-0005** for the procurement of services in the removal of the damaged portion of Hangar 3 roofing with the following scope of work;

1. Removal of worn-out corrugated sheets
2. Removal of damaged frames
3. Installation of texscrew of the remaining corrugated sheets


has been approved by the concerned authorities of the Philippine Aerospace Development Corporation in the total amount of **Fifteen Thousand Pesos (P/15,000.00)**.

Accordingly, you are hereby directed to commence delivery in accordance with the terms and conditions as stipulated in Service Order No. **L2023-04-0005**.

Please sign in the space provided at the bottom of this page to acknowledge receipt and acceptance of this notice.

Thank you.

Recommending Approval:

  
**ANNIE N. BERSAMIRA**  
BAC, Chairperson

Approved by:

  
**RAYMOND L. MITRA**  
Acting President and CEO


I acknowledge receipt of this Notice on

**24 APR 2023**

Name of the Representative of the Bidder:

**RIZA D. VILVA**

Authorized Signature:







PURCHASE ORDER  
PHILIPPINE AEROSPACE DEVELOPMENT CORPORATION

Entity Name

Hangar No. 2, Gen. Aviation Area, Domestic Rd., Pasay City

Supplier :	PROTECH CONSTRUCTION & DEVELOPMENT CORPORATION	S.O. No. :	SO#L2023-04-0005
Address :	4116 Governor's Dr., Maduya Bancal, Carmona, Cavite	Date :	19 APR 2023
TIN :	007-334-056-000	Mode of Procurement :	Small value

Gentlemen:  
Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery :	Hangar No. 3, GAA, Domestic Rd., Pasay City	Delivery Term :	
Date of Delivery :	2-3 days upon receipt of NTP	Payment Term :	net 15 days

Stock/ Property No.	Unit	Description	Quantity	Unit Cost	Amount
1	ea	Removal portion of damaged roofings in Hangar No. 3 *****nothing follows*****  <b>Scope of Work:</b> 1. Removal of worn-out corrugated sheet. 2. Removal of damaged frame. 3. Installing texscrew of the remaining corrugated sheet.  <b>Purpose:</b> For emergency removal of damaged roofings in PADC Hangar 3 to prevent possible injuries it may cause. <b>References:</b> PR#ASD2023-04-L0023; RIS#2023-03-001	1	15,000.00	P 15,000.00

(Total Amount in Words) FIFTEEN THOUSAND PESOS ONLY PHP 15,000.00

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s.

Conforme:

Very truly yours,

\_\_\_\_\_  
Signature over Printed Name of Supplier  
20 APR 2023  
\_\_\_\_\_  
Date

\_\_\_\_\_  
Signature over Printed Name of Authorized  
Official  
Acting President and CEO  
Designation

Fund Cluster : \_\_\_\_\_  
Funds Available : \_\_\_\_\_

ORS/BURS No. : \_\_\_\_\_  
Date of the ORS/BURS: \_\_\_\_\_  
Amount : \_\_\_\_\_

MAITA T. TARRAYO  
Signature over Printed Name of Chief Accountant/Head of  
Accounting Division/Unit





**Department of National Defense**  
**PHILIPPINE AEROSPACE DEVELOPMENT CORPORATION**

PADC Hangar 2, General Aviation Area, Old Mia Road Pasay City, Philippines



## NOTICE of AWARD

**PROTECH CONSTRUCTION & DEVELOPMENT CORPORATION**

4116 Governor's Dr. Maduya,  
Bancal, Carmona, Cavite

**Dear Sir/Madam:**


We are pleased to inform you that your offer for the procurement of services in the removal of the damaged portion of Hangar 3 roofing with the following scope of work;

1. Removal of worn-out corrugated sheets
2. Removal of damaged frames
3. Installation of texscrew of the remaining corrugated sheets


with a total amount of **Fifteen Thousand Pesos (P/15,000.00)** inclusive of appropriate taxes and fees, has been accepted pursuant to BAC Resolution for NOA No. 2023-007.

If you agree with the contract award, please sign in the space given below to acknowledge receipt and acceptance of this notice. You may retain a copy and return the original copy as soon as possible to this office.

Very truly yours,

  
**RAYMOND L. MITRA**  
Acting President and CEO

**Conforme:**

  
**RIZA D. VILLA**

Printed Name and Signature

Date: 19 APR 2023

Contact No.: 096880517430